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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 7 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: MAY 21, 2015 AT 11:00 A.M. 
 

CONTRACT ID: DG00248 
 

WBS ELEMENT NO.: 43830 
 

COUNTY: ALAMANCE COUNTY 
 

MILES: 0.184 MILES 
 

ROUTE NO.: SR 1323 
 

LOCATION: N. OAK STREET FROM E. LEBANON STREET TO  

 SR 1454 (HAGGARD STREET) 
 

TYPE OF WORK: DRAINAGE AND SIDEWALKS 
 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 

PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 

STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY 

THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL 

AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY 

WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY 

WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, 

PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 

CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED 

ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 

CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BOND ARE NOT REQUIRED. 
 

 

NAME OF BIDDER 
 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DG00248 IN ALAMANCE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as 
Contract No. DG00248; has carefully examined the plans and specifications, which are 
acknowledged to be part of the proposal, the special provisions, the proposal, the form of 
contract and thoroughly understands the stipulations, requirements and provisions.  The 
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to 
him by the Department of Transportation. The undersigned Bidder further agrees to provide 
all necessary machinery, tools, labor, and other means of construction; and to do all the work 
and to furnish all materials, except as otherwise noted, necessary to perform and complete the 
said contract in accordance with the 2012 Standard Specifications for Roads and Structures 
by the dates(s) specified in the Project Special Provisions and in accordance with the 
requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the 
various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances 
and tools, and perform the work and required labor to construct and complete State Highway 
Contract No. DG00248 in Alamance County, for the unit or lump sum prices, as the case 
may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 
prepared by said Department, which proposal, plans, and specifications show the details 
covering this project, and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, 
Standard Specifications for Roads and Structures, January 2012 with all amendments and 
supplements thereto, is by reference incorporated into and made a part of this contract; that, 
except as herein modified, all the construction and work included in this contract is to be 
done in accordance with the specifications contained in said volume, and amendments and 
supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed 
either by the Contract Officer or such other person as may be designated by the Secretary to 
sign for the Department of Transportation.  The conditions and provisions herein cannot be 
changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be 
approximate only and are given as the basis for comparison of bids.  The Department of 
Transportation may increase or decrease the quantity of any item or portion of the work as 
may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground 
for an increase or decrease in the unit prices, nor in the time allowed for the completion of 
the work, except as provided for the contract.  
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 

comply with any requirement may cause the bid to be considered irregular and may be grounds for 

rejection of the bid. 
 

1. Download the entire proposal from the Connect NCDOT website, bind and return the entire proposal 

with your bid.   

2. The Bidder should use “Expedite Bid” to complete prepare bids. 

3. The Bidder shall submit a unit price for every item.  ***Unit Prices shall be rounded off by the 

bidder to contain no more than FOUR decimal places.*** The computer generated itemized 

proposal sheets shall be printed and signed by a duly authorized representative in accordance 

with Subarticle 102-8(A)(8).. 
4. An amount bid shall be entered for every item.   

5. Changes to any entry shall be made by marking through the entry in ink and making the correct entry 

adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use 

correction fluid, correction tape or similar product to make corrections. 

6. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, 

Debarment Certification and Gift Ban Certification form.  All bids shall show the following 

information: 

a. Name of corporation, partnership, limited liability company, joint venture, individual or firm, 

submitting bid.   

b. Corporations that have a corporate seal should include it on the bid. 

c. Name of individual or representative submitting bid and position or title held on behalf of the 

bidder. 

d. Name, signature, and position or title of witness. 

e. Completed attestation by Notary Public 

7. Note:  Signer, Witness and Notary Public must be different individuals. 

8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter 

into a contract pursuant to an award.  
10. Contractors who download bid packages SHALL EMAIL cthuskins@ncdot.gov   a minimum of five 

(5) days prior to the bid opening to inform NCDOT of your possession of a bid package. BIDS 

RECEIVED FROM CONTRACTORS WHO HAVE NOT PROVIDED NOTICE OF POSSESSION 

OF A BID PACKAGE MAY BE REJECTED. 

11. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE 

PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED 

IN THE NCDOT DIVISION 7 OFFICE, LOCATED AT 1584 YANCEYVILLE STREET, 

GREENSBORO, NC  27405 BY 11:00 A.M. ON, THURSDAY, May 28,  2015. 
12. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DG00248 

TO BE OPENED AT 11:00 A.M. ON, THURSDAY May 28 2015. 

CONTRACTOR’S NAME 
 

13. .If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 

envelope shall be addressed as follows: 

N. C. Department Of Transportation 

Attn: Carolyn T. Huskins 
1584 Yanceyville Street 

Greensboro, NC  27405 

mailto:cthuskins@ncdot.gov
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PROJECT SPECIAL PROVISIONS - GENERAL 

 

COMPUTER BID PREPARATION REQUIRED: 
(7-18-11) 102 SPD 01-050A 

 

The Contractor shall prepare his bid and MBE/WBE or DBE participation electronically by 

means of a personal computer.  The Contractor shall download the Expedite program from 

the NCDOT “Project Letting” website.  Then download the appropriate .ebs electronic file of 

line items and quantities unique to each project from the Division Office’s website. 

 

The only entries into the program which will be permitted by the Bidder are the appropriate 

unit or lump sum prices for those items which must be bid in order to provide a complete bid 

for the project, and any MBE/WBE or DBE participation in the appropriate section of the 

Expedite program.  When these entries have been made, the program will automatically 

prepare a complete set of itemized proposal sheets which will include the amount bid for the 

various items and the total amount bid for the project in addition to the unit or lump sum 

prices bid.  The computer generated itemized proposal sheets shall be printed and 

signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8).  
This set of itemized proposal sheets, when submitted together with the appropriate proposal, 

will constitute the bid and shall be delivered to the appropriate Division Office or location 

specified in the INSTRUCTIONS TO BIDDERS.  Bid prices shall not be written on the 

itemized proposal sheets bound in the proposal.  The computer generated itemized 

proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by 

the Contractor and shall be submitted to the Department with the bid. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of 

bids. Changes to any entry on the computer generated itemized proposal sheets shall be made 

in accordance with requirement Number five (5) of the INSTRUCTIONS TO BIDDERS.   

 

Expedite software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(4-17-12) 108 SP1 G07 C 

 

The date of availability for this contract is June 15, 2015. 

 

The completion date for this contract is March 25, 2016. 

 

Except where otherwise provided by the contract, observation periods required by the 

contract will not be a part of the work to be completed by the completion date and/or 

intermediate contract times stated in the contract.  The acceptable completion of the 

observation periods that extend beyond the final completion date shall be a part of the work 

covered by the performance and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar 

day.  These liquidated damages will not be cumulative with any liquidated damages which 

may become chargeable under Intermediate Contract Time Number 1. 

 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, 

Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this 

proposal, the Contractor will be required to complete all work included in this contract and 

shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is June 8, 2015. 

 

The completion date for this intermediate contract time is September 25, 2015. 

 

The liquidated damages for this intermediate contract time are Five Hundred Dollars 

($ 500.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, 

a final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be 

responsible for and shall make corrections of all damages to the completed roadway caused 

by his planting operations, whether occurring prior to or after placing traffic through the 

project. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  

The Contractor shall not close or narrow a lane of traffic on any road during the following 

time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Saturday sunset to 9:00 a.m. 

Saturday sunset until Monday 9:00 a.m. 

 

 

In addition, the Contractor shall not close or narrow a lane of traffic on Any road, detain 

and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any 

other time when traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 

 

2. For New Year's Day, between the hours of Sunset  December 31st and 9:00 a.m. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then 

until 9:00 a.m. the following Tuesday. 
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3. For Easter, between the hours of Sunset Thursday and 9:00 a.m. Monday. 

4. For Memorial Day, between the hours of Sunset Friday and 9:00 a.m. Tuesday. 

 

5. For Independence Day, between the hours of Sunset the day before Independence 

Day and 9:00 a.m. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of Sunset  the Thursday before Independence Day and 9:00 a.m. the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of Sunset  Friday and 9:00 a.m. Tuesday. 

 

7. For Thanksgiving Day, between the hours of Sunset  Tuesday and 9:00 a.m. 

Monday. 

 

8. For Christmas, between the hours of Sunset  the Friday before the week of 

Christmas Day and 9:00 a.m. the following Tuesday after the week of Christmas 

Day. 

 

9. For Elon Freshman Orientation between the hours of Sunset Wednesday August 19, 

2015 until 9:00 a.m. Tuesday August 25, 2015. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, 

Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule 

his work so that lane closures will not be required during these periods, unless otherwise 

directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to 

the time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3  AND LIQUIDATED DAMAGES: 
(2-21-12) RG 14 H (Rev. Div. 7) 

 

The Contractor shall complete the work required of installing pavement markings in 

accordance with the drawings of the existing pavement markings, changes to the drawings of 

the existing layout by the Engineer, the Roadway Standard Drawings, the Standard 

Specifications and/or the requirements of the contract after the obliteration of the existing 

pavement markings by the milling, widening, patching or resurfacing operations and shall 

place and maintain traffic on same.    

 

Permanent pavement markings shall be installed within 15 calendar days from the date the 

contractor completes all other work except punch list items.  
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The liquidated damages are Five Hundred Dollars ($500.00) per calendar day beginning the 

31
st
 calendar day after the date when the Contractor elects to obliterate the existing 

permanent pavement markings. 

 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the 

period between initial vegetation planting and final project acceptance, perform all work 

necessary to establish permanent vegetation on all erodible areas within the project limits, as 

well as, in borrow and waste pits.  This work shall include erosion control device 

maintenance and installation, repair seeding and mulching, supplemental seeding and 

mulching, mowing, and fertilizer topdressing, as directed.  All work shall be performed in 

accordance with the applicable section of the 2012 Standard Specifications.  All work 

required for initial vegetation planting shall be performed as a part of the work necessary for 

the completion and acceptance of the Intermediate Contract Time (ICT).  Between the time 

of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment 

period, the Department will be responsible for preparing the required National Pollutant 

Discharge Elimination System (NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement 

has been achieved at an 80% vegetation density (the amount of established vegetation per 

given area to stabilize the soil) and no erodible areas exist within the project limits, the 

Contractor will be notified to remove the remaining erosion control devices that are no longer 

needed.  The Contractor will be responsible for, and shall correct any areas disturbed by 

operations performed in permanent vegetation establishment and the removal of temporary 

erosion control measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for 

Erosion Control will be made at contract unit prices for the affected items.  Work required 

that is not represented by contract line items will be paid in accordance with Articles 104-7 

or 104-3 of the 2012 Standard Specifications.  No additional compensation will be made for 

maintenance and removal of temporary erosion control items. 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2012 Standard Specifications). 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 1.8192 per gallon.  Where any of the 

following are included as pay items in the contract, they will be eligible for fuel price 

adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as 

follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Asphalt Concrete Base Course, Type B25.0B Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type I19.0B Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type S9.5B Gal/Ton 2.90 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability 

of Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by 

that Standard Special Provision is as follows: 

 

2016 (7/01/15 - 6/30/16) 25 % of Total Amount Bid 

2017 (7/01/16 - 6/30/17) 75 % of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 

of the 2012 Standard Specifications.  Any acceleration of the progress as shown by the 

Contractor's progress schedule over the progress as shown above shall be subject to the 

approval of the Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 
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Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 

will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is 

required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is 

being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any 

MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, 

but not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder 

confirming the Contractor's approved, committed MBE and WBE participation along with a 

listing of the committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on 

the premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 

by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract 

are bought, kept in stock, and regularly sold to the public in the usual course of business.  A 

regular dealer engages in, as its principal business and in its own name, the purchase and sale 

or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 

gravel, stone, and petroleum products need not keep such products in stock, if it owns and 

operates distribution equipment for the products.  Brokers and packagers are not regarded as 

manufacturers or regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for 

issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 

by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments 

made to MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 

WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20W

BE%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Appr

oval%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20N

otification%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 

manufacturer or regular dealer that affirms that a portion of said contract is going to be 

performed by the signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as

%20a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 

subcontractors on a project that will meet this MBE and WBE goals.  This form is for paper 

bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%

20MBE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted 

with good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Qu

ote%20Comparison%20Example.xls 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 4.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary 

and reasonable steps to ensure that MBEs participate in at least the percent of 

the contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation 

obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 6.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary 

and reasonable steps to ensure that WBEs participate in at least the percent of 

the contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation 

obtained shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms 

that are certified through NCUCP in the Directory of Transportation Firms.  Only firms 

identified in the Directory as MBE and WBE certified shall be used to meet the MBE and 

WBE goals respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of 

the firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate 

to use during the life of the contract.  Only those identified to meet the MBE goal and the 

WBE goal will be considered committed, even though the listing shall include both 

committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any 

additional MBE/WBE subcontractor participation submitted at the time of bid will be used 

toward overall race-neutral goals.  Only those firms with current MBE and WBE certification 

at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and 

WBE participation.  The Contractor shall indicate the following required information: 
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(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract documents 

in order for the bid to be considered responsive.  Bidders shall indicate the 

total dollar value of the MBE and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will 

not be deemed to represent zero participation.  Bids submitted that do not 

have MBE and WBE participation indicated on the appropriate form will not 

be read publicly during the opening of bids.  The Department will not consider 

these bids for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, 

the firm is responsible for meeting the goals or making good faith efforts to meet the goals, 

just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one 

of the goals by virtue of the work it performs on the contract with its own forces.  However, 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along 

with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE 

firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract 

which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 

participation with MBE certified subcontractors or documented through a good faith effort.  

It should be noted that you cannot combine the two goals to meet an overall value.  The two 

goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet 

the MBE and WBE goals of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 

titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of 

the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be 

used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are 

not present), the MBE/WBE participation will not count toward meeting the MBE/WBE 

goal.  If the lack of this participation drops the commitment below either the MBE or WBE 

goal, the Contractor shall submit evidence of good faith efforts for the goal not met, 

completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day 

following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on 

the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith 

efforts made to reach that specific goal(s). 

One complete set and 6 copies of this information shall be received in the office of the 

Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless 

the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due 

in the office of the Engineer no later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 

Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also 

mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro 

forma efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of 

efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 

take in making a good faith effort to meet the goals and are not intended to be exclusive or 

exhaustive, nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the 

use of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs who have the capability to perform the work of the contract.  The 

bidder must solicit this interest within at least 10 days prior to bid opening to allow 

the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 

opportunity to MBEs/WBEs within the Division and surrounding Divisions where the 

project is located.  The bidder must determine with certainty if the MBEs/WBEs are 

interested by taking appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase 

the likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible 

units to facilitate MBE/WBE participation, even when the prime contractor 

might otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or 

material needs consistent with the available MBE/WBE subcontractors and 

suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 

negotiation includes the names, addresses, and telephone numbers of 

MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for 

subcontracting; and evidence as to why additional agreements could not be 

reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such 

costs are reasonable.  Also, the ability or desire of a prime contractor to 

perform the work of a contract with its own organization does not relieve the 

bidder of the responsibility to make good faith efforts.  Bidding contractors 
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are not, however, required to accept higher quotes from MBEs/WBEs if the 

price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 

industry, membership in specific groups, organizations, or associates and political or 

social affiliations (for example, union vs. non-union employee status) are not 

legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 

meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women 

business assistance offices; and other organizations as allowed on a case-by-case 

basis to provide assistance in the recruitment and placement of MBEs/WBEs.  

Contact within 7 days from the bid opening NCDOT’s Business Development 

Manager in the Business Opportunity and Work Force Development Unit to give 

notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but 

others meet it, you may reasonably raise the question of whether, with 

additional reasonable efforts the apparent successful bidder could have met 

the goals.  If the apparent successful bidder fails to meet the MBE and WBE 

goals, but meets or exceeds the average MBE and WBE participation obtained 

by other bidders, the Department may view this, in conjunction with other 

factors, as evidence of the apparent successful bidder having made a good 

faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder 

that can satisfy to the Department that the MBE and WBE goals can be met or that an 

adequate good faith effort has been made to meet the MBE and WBE goals. 
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Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  

A contractor may appeal a determination of non-good faith made by the Goal Compliance 

Committee.  If a contractor wishes to appeal the determination made by the Committee, they 

shall provide written notification to the Engineer.  The appeal shall be made within 

2 business days of notification of the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by 

the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint 

check.  Notification shall be through submission of Form JC-1 (Joint Check 

Notification Form) and the use of joint checks shall be in accordance with the 

Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the MBE contract goal requirement.  The same 

holds for work that a WBE subcontracts to another WBE firm.  Work that a MBE 

subcontracts to a non-MBE firm does not count toward the MBE contract goal 

requirement.  Again, the same holds true for the work that a WBE subcontracts to a 

non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 

significantly greater portion of the work of the contract than would be expected on the 

basis of standard industry practices, it shall be presumed that the MBE or WBE is not 

performing a commercially useful function.  The MBE/WBE may present evidence to 

rebut this presumption to the Department.  The Department's decision on the rebuttal 

of this presumption may be subject to review by the Office of Inspector General, 

NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its 

forces. 
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(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and 

obtained from a MBE or WBE regular dealer and 100 percent of such expenditures 

from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following 

expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona 

fide service, such as professional, technical, consultant, or managerial 

services, or for providing bonds or insurance specifically required for the 

performance of  

a DOT-assisted contract, provided the fees or commissions are determined to 

be reasonable and not excessive as compared with fees and commissions 

customarily allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or 

supplies required on a job site (but not the cost of the materials and supplies 

themselves), provided the fees are determined to be reasonable and not 

excessive as compared with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a 

contract.  A MBE/WBE performs a commercially useful function when it is 

responsible for execution of the work of the contract and is carrying out its 

responsibilities by actually performing, managing, and supervising the work involved.  

To perform a commercially useful function, the MBE/WBE shall also be responsible 

with respect to materials and supplies used on the contract, for negotiating price, 

determining quality and quantity, ordering the material and installing (where 

applicable) and paying for the material itself.  To determine whether a MBE/WBE is 

performing a commercially useful function, the Department will evaluate the amount 

of work subcontracted, industry practices, whether the amount the firm is to be paid 

under the contract is commensurate with the work it is actually performing and the 

MBE/WBE credit claimed for its performance of the work, and any other relevant 

factors. 
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(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of 

the entire trucking operation for which it is responsible on a particular 

contract, and there shall not be a contrived arrangement for the purpose of 

meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, and operates 

using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 

WBE may subcontract the work to another WBE firm, including an owner-

operator who is certified as a WBE.  When this occurs, the MBE or WBE who 

subcontracts work receives credit for the total value of the transportation 

services the subcontracted MBE or WBE provides on the contract.  It should 

be noted that every effort shall be made by MBE and WBE contractors to 

subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the goal requirement.  This, however, may not 

always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly 

certified transportation service providers and there is no interest or 

availability, and they can get assistance from other certified providers, the 

Engineer will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 

work to a non-MBE/WBE is entitled to credit for the total value of 

transportation services provided by the non-MBE/WBE subcontractor not to 

exceed the value of transportation services provided by MBE/WBE-owned 

trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as 

a result of the subcontract arrangement.  The value of services performed 

under subcontract agreements between the MBE/WBE and the Contractor will 

not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 

MBE/WBE has exclusive use of and control over the truck.  This requirement 

does not preclude the leased truck from working for others during the term of 

the lease with the consent of the MBE/WBE, so long as the lease gives the 

MBE/WBE absolute priority for use of the leased truck.  This type of lease 
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may count toward the MBE/WBE’s credit as long as the driver is under the 

MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of 

the MBE/WBE that they are subcontracted/leased to and their own company 

name if it is not identified on the truck itself.  Magnetic door signs are not 

permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 

limited to, instances in which the Contractor seeks to perform the work of the terminated 

subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 

with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 

terminated after receiving the Engineer’s written approval based upon a finding of good 

cause for the termination. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the 

Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 

follow this procedure, the Contractor may be disqualified from further bidding for a period of 

up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional 

MBE that was submitted at the time of bid may be used to fulfill the MBE 

commitment.  The same holds true if a committed WBE is terminated for good cause, 

an additional WBE that was submitted at the time of bid may be used to fulfill the 

WBE goal.  A good faith effort will only be required for removing a committed 

MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 

cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, 

the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in 

subcontracting other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
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(a) The names, addresses, and telephone numbers of MBEs/WBEs who 

were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding 

the plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by 

the decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named MBE/WBE 

firm, the Contractor shall take all necessary and reasonable steps to replace 

the MBE/WBE subcontractor with another similarly certified MBE/WBE 

subcontractor to perform at least the same amount of work to meet the 

MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the 

same amount of work, a good faith effort must be submitted to NCDOT (see 

A herein for required documentation). 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be 

performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall 

participate in additional work to the same extent as the MBE/WBE participated in the 

original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of 

construction, and a portion or all of the work had been expected to be performed by a 

committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination 

of work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall 

seek additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation 

caused by the changes. 
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Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 

performed by a MBE/WBE subcontractor.  The Department reserves the right to require 

copies of actual subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall 

submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to 

beginning construction on the project.  The plan shall include the names of all trucking firms 

proposed for use, their certification type(s), the number of trucks owned by the firm, as well 

as the individual truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 

supplies or services, not otherwise documented by the SAF as specified above, the 

Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall also 

indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE 

and WBE firms, including material suppliers and contractors at all levels (prime, 

subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 

Engineer for any given month by the end of the following month.  Failure to submit this 

information accordingly may result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal 

of other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 

accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 

responsibility to report all monthly and final payment information in the correct reporting 

manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies 

from further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies 

from being approved for further work on future projects until the required information is 

submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall 

evaluate the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 



DG00248     24 Alamance County 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 

processed for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his 

own investigation of subsurface conditions. 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and 

NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, to find ways to 

recycle and reuse materials, to consider and minimize, where economically feasible, the 

environmental impacts associated with agency land use and acquisition, construction, 

maintenance and facility management for the benefit of the Citizens of North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is 

committed to supporting the efforts to initiate, develop and use products and construction 

methods that incorporate the use of recycled, solid waste products and environmentally 

sustainable practices in accordance with Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or 

diverted from landfills and any practice that minimizes the environmental impact on the 

project annually on the Project Construction Reuse and Recycling Reporting Form.  The 

Project Construction Reuse and Recycling Reporting Form and a location tool for local 

recycling facilities are available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually 

to valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please 

contact the State Value Management Engineer at 919-707-4810. 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with 

the following: 

 

All steel and iron products that are permanently incorporated into this project shall be 

produced in the United States except minimal amounts of foreign steel and iron products may 

be used provided the combined material cost of the items involved does not exceed 0.1% of 

the total amount bid for the entire project or $2,500, whichever is greater.  If invoices 

showing the cost of the material are not provided, the amount of the bid item involving the 

foreign material will be used for calculations.  This minimal amount of foreign produced 

steel and iron products permitted for use is not applicable to high strength fasteners.  

Domestically produced high strength fasteners are required. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the 

United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting 

labor, work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for 

any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 

professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make 

gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 

Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 

Resources, Environment and Natural Resources, Health and Human Services, Juvenile 

Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 

Governor).  This prohibition covers those vendors and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
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Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and 

contractors should contact other State Agencies to determine if those agencies have adopted 

Executive Order 24. 

 

LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 

second sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a 

workers’ compensation insurance carrier, or a certificate of compliance issued by the 

Department of Insurance for self-insured subcontractors, irrespective of whether having 

regularly in service fewer than three employees. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and 

the resulting sedimentation and turbidity of surface waters.  Comply with the requirements 

herein regardless of whether or not a National Pollution discharge Elimination System 

(NPDES) permit for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure 

that the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented 

and maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction 

operation that increases the potential for soil erosion or the possible sedimentation 

and turbidity of surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for 

the design of the project erosion and sediment control/stormwater plan. 
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Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and 

for conducting the quality control program.  The Certified Supervisor shall be on the 

project within 24 hours notice from initial exposure of an erodible surface to the 

project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so 

that erosion and sediment control/stormwater measures are fully executed for 

each operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the 

findings of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices 

for the Contractor’s temporary work not shown on the plans, such as, 

but not limited to work platforms, temporary construction, pumping 

operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow 

pits, dewatering, and any temporary work conducted by the Contractor 

in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely 

and workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater 

work prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater 

issues due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved 

surfaces or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans 

that are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and 

field changes for use and review by Department personnel as well as 

regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, 
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and states that the Department shall incorporate the applicable requirements 

into its delegated Erosion and Sediment Control Program for construction 

activities disturbing one or more acres of land.  The Department further 

incorporates these requirements on all contracted bridge and culvert work at 

jurisdictional waters, regardless of size.  Some of the requirements are, but are 

not limited to: 

 

(a) Control project site waste to prevent contamination of surface or 

ground waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, 

and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and 

stormwater discharge outfalls at least once every 7 calendar days, 

twice weekly for construction related Federal Clean Water Act, 

Section 303(d) impaired streams with turbidity violations, and within 

24 hours after a significant rainfall event of 0.5 inch that occurs within 

a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records 

for review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites 

and staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and 

sediment control/stormwater awareness, the Department’s NPDES 

Stormwater Permit NCS000250 requirements, and the applicable 

requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately 

who will notify the Division of Water Quality Regional Office within 

24 hours of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control 

erosion, prevent sedimentation and follow provisions/conditions of permits.  

The quality control program shall: 

 

(a) Follow permit requirements related to the Contractor and 

subcontractors’ construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 
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(e) Take corrective actions in the proper timeframe as required by the 

NPDES permit for problem areas identified during the NPDES 

inspections. 

(f) Incorporate erosion control into the work in a timely manner and 

stabilize disturbed areas with mulch/seed or vegetative cover on a 

section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where 

appropriate and where required for turbidity and sedimentation 

reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are 

no longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection 

records and make records available at all times for verification by the 

Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of 

work listed herein during the respective construction activities to control erosion, 

prevent sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer 

prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request 

shall be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of 

the following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 
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(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked 

to another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified 

Designer on the erosion and sediment control/stormwater component of all 

reclamation plans and if applicable, the certification number of the Level III Certified 

Designer on the design of the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting 

from improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater 

related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due 

to the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the 

above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 
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Suspension or revocation of a certification will be sent by certified mail to the certificant and 

the Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or 

permanent revocation of certification by responding, in writing, to the Chief Engineer within 

10 calendar days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time 

specified will result in a waiver of all future appeal rights regarding the adverse action taken.  

The certificant will not be allowed to perform duties associated with the certification during 

the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the 

appeal.  Decision of the Chief Engineer will be final and will be made in writing to the 

certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct 

compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in 

streams, lakes or reservoirs designated as trout waters.  For lakes and reservoirs not 

designated as trout waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds 

these levels due to natural background conditions, the existing turbidity level shall not be 

increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the 

Contractor shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is 

due to natural background conditions.  If the background turbidity measurements 
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exceed the standard, operation of the pit and discharge can continue as long as the 

stream turbidity levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional 

sampling of all sampling locations during that 24-hour period in which the borrow pit 

is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are 

not brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2012 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the 

State’s surface waters and the appropriate sampling locations.  Sampling locations shall 

include points upstream and downstream from the point at which the discharge enters these 

waters.  Upstream sampling location shall be located so that it is not influenced by backwater 

conditions and represents natural background conditions.  Downstream sampling location 

shall be located at the point where complete mixing of the discharge and receiving water has 

occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is 

introduced into jurisdictional wetlands.  Any time visible sedimentation (deposition of 

sediment) on the wetland surface is observed, the dewatering activity will be suspended until 

turbidity levels in the stilling basin can be reduced to a level where sediment deposition does 

not occur.  Staining of wetland surfaces from suspended clay particles, occurring after 

evaporation or infiltration, does not constitute sedimentation.  No activities shall occur in 

wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be 

considered an indication of possible adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will 

be maintained in a log within the project records.  Records will include, at a minimum, 

turbidity test results, time, date and name of sampler.  Should the Department’s test results 

exceed those of the Contractor’s test results, an immediate test shall be performed jointly 

with the results superseding the previous test results of both the Department and the 

Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at  

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when 

needed to meet the stream turbidity standards.  Tier II Methods are also noncompensatory 

and are options that may be needed for protection of rare or unique resources or where 

special environmental conditions exist at the site which have led to additional requirements 

being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, 

Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for 

the specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/TurbidityReductionOptionSheet.pdf
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or unique resources or special environmental conditions, Tier II Methods may be required by 

regulators on a case by case basis per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings 

to plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided when 

dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 

delete all of line 32, the first sentence of the second paragraph and the first word of the 

second sentence of the second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or 

prior to expiration of 20% of the contract time, whichever date is later, unless otherwise 

approved by the Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to 

be performed by the Contractor.  If the Contractor sublets items of work but elects to 

purchase material for the subcontractor, the value of the material purchased will be included 

in the total dollar amount considered to have been sublet. 
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PROJECT SPECIAL PROVISIONS - ROADWAY 
 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this 

project.  Do not burn the clearing, grubbing or demolition debris designated for disposal and 

generated from the project at locations within the project limits, off the project limits or at 

any waste or borrow sites in this county.  Dispose of the clearing, grubbing and demolition 

debris by means other than burning, according to state or local rules and regulations. 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 

 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 

 

Measurement and Payment 
 

Where the material has been obtained from an authorized stockpile or from a borrow source 

and Borrow Excavation is not included in the contract, no direct payment will be made for 

this work, as the cost of this work will be part of the work being paid at the contract lump 

sum price for Grading.  If Borrow Excavation is included in this contract and the material 

has been obtained from an authorized stockpile or from a borrow source, measurement and 

payment will be as provided in Section 230 of the 2012 Standard Specifications for Borrow 

Excavation. 

 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 4-21-15) 605, 609, 610, 650 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 

article, including Table 601-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in 

Table 605-1. 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not 

be overheated during storage, transport or at application. 



DG00248     35 Alamance County 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 

FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second 

paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 

paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 

paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with 

the NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%

20Mix%20Asphalt%20Approved%20List.pdf 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 

following: 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 

15º and minus 25º of the temperature specified on the JMF. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of 

the second paragraph.  Line 7, in the second sentence of the second paragraph, replace 

“275ºF” with “275ºF or greater.” 

 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 

15-17, replace the second sentence of the first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location 

of the paving operation away from artificial heat, do not meet Table 610-5. 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 

Table 610-5 with the following: 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F
A
 

S9.5C, S12.5C 45F
A
 

S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the 

minimum surface and air temperature shall be 50ºF. 

 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 

sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with 

“to”. 

 

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the 

following: 

TABLE 650-1 

OGAFC GRADATION CRITERIA 

Sieve Size (mm) Type FC-1 
Type FC-1 

Modified 

Type FC-2 

Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 

 

ASPHALT PAVER - FIXED AND MOBILE STRING LINE: 
(10-21-03) (Rev. 1-17-12) 610 SP6 R06B 
 

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and 

resurfacing on this project.  A fixed string line is required for the new pavement construction 

on this project. 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 

 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 

project will be as follows: 

 

Asphalt Concrete Base Course Type B 25.0B 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0B 4.8% 

Asphalt Concrete Surface Course Type S 9.5B 6.0% 
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The actual asphalt binder content will be established during construction by the Engineer 

within the limits established in the 2012 Standard Specifications. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 

620 of the 2012 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 511.15 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at 

supplier's terminals on April 1, 2015. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 

 

Final surface testing is not required on this project. 

 

STREET SIGNS AND MARKERS AND ROUTE MARKERS: 
(7-1-95) 900 SP9 R02 

 

Move any existing street signs, markers, and route markers out of the construction limits of 

the project and install the street signs and markers and route markers so that they will be 

visible to the traveling public if there is sufficient right of way for these signs and markers 

outside of the construction limits. 

 

Near the completion of the project and when so directed by the Engineer, move the signs and 

markers and install them in their proper location in regard to the finished pavement of the 

project. 

 

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any 

signs and markers that will no longer be applicable after the construction of the project, at 

locations directed by the Engineer for removal by others. 

 

The Contractor shall be responsible to the owners for any damage to any street signs and 

markers or route markers during the above described operations. 

 

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs 

and markers and route markers as such work shall be considered incidental to other work 

being paid for by the various items in the contract. 

 

MATERIALS: 
(2-21-12) (Rev. 5-19-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
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Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an 

approved pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix 

design conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater 

than 5%), fine aggregate (applies to an increase or decrease greater than 5%), water 

(applies to an increase only), cement (applies to a decrease only), or pozzolan (applies 

to an increase or decrease greater than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of 

the finished concrete surface. 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 
TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
C

la
ss

 o
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cr

e
te

 

M
in

. 
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m
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a
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2
8
 d

a
y

s 

Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 

V
ib

ra
te

d
 

N
o

n
- 

V
ib

ra
te

d
 

Vibrated 
Non- 

Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand 

Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 
excavatable 

150 
max. at 

56 days 
as needed as needed as needed as needed - 

Flow-

able 
- - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 

- 526 - - - 

Precast 

See 

Table 
1077-1 

as needed as needed - - 6 
as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 

See 

Table 
1078-1 

See 

Table 
1078-1 

- - 8 - 564 
as 

needed 
- - 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following 

to the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 

EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 

 

Notify the Area Materials Engineer when preconstruction or production test panels 
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are made within 24 hours of shooting the panels.  Field cure and protect test panels 

from damage in accordance with ASTM C1140 until the Department transports 

panels to the Materials and Tests Regional Laboratory for coring. 

 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 

paragraph with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly 

ash to each pound of cement replaced. 

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 

paragraph through the sixth paragraph beginning with “If any change is made to the mix 

design, submit…” through “…(applies to a decrease only).” 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with 

the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly 

ash to each pound of cement replaced. Use Table 1000-1 to determine the maximum 

allowable water-cementitious material (cement + fly ash) ratio for the classes of concrete 

listed. 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL 

RATIO, delete the table. 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 

replace with the following: 
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL 

AREA CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second 

column in both tables, replace second row with the following: 

 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the 

ninth paragraph: 
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Use Type IL blended cement that meets AASHTO M 240, except that the limestone content 

is limited to between 5 and 12% by weight and the constituents shall be interground.  Class F 

fly ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 

CONCRETE, replace with the following: 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated 

Blast Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second 

sentence of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product 

Evaluation Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the 

following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the 

second paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 

 

Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first 

sentence in the second paragraph: 

 

Geotextiles will be identified by the product name printed directly on the geotextile.  When 

geotextiles are not marked with a product name or marked with only a manufacturing plant 

identification code, geotextiles will be identified by product labels attached to the geotextile 

wrapping.  When identification is based on labels instead of markings, unwrap geotextiles 

just before use in the presence of the Engineer to confirm that the product labels on both ends 

of the outside of the geotextile outer wrapping match the labels affixed to both ends of the 

inside of the geotextile roll core.  Partial geotextile roles without the product name printed on 

the geotextile or product labels affixed to the geotextile roll core may not be used. 
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Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the 

following: 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement 

Test 

Method 

Type 1 Type 2 Type 3
A
 Type 4

 
Type 5

B
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb
C 

Table 1
D
, 

Class 3 
- 

ASTM 

D4632 

Tear Strength 

(MD & CD) 
- 

ASTM 

D4533 

Puncture 

Strength 
- 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 

lb/ft
C
 

(unless 

required 

otherwise 

in the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1,C

 
ASTM 

D4491 

Apparent 

Opening Size
 0.60 mm

F
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70%
C, G ASTM 

D4355 

A.  Minimum roll width of 36" required. 

B.  Minimum roll width of 13 ft required. 

C. MARV per Article 1056-3. 

D.  AASHTO M 288. 

E.  US Sieve No. per AASHTO M 92. 

F. Maximum average roll value. 

G. After 500 hours of exposure. 

 

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with 

the following: 

 

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles 

attached to drainage cores that meet Table 1056-2. 

 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 
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conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 

 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), 

(C) and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, 

ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt 

Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion 

Test as specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the 

product has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of 

the description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to 

patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction are 

expected. 
 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second 

paragraph with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts 

and other fixtures in hardened concrete, the manufacturer shall submit test results showing 

that the bonding system will obtain 125% of the specified required yield strength of the 
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fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment 

depth required, the anchor system will not fail by adhesive failure and that there is no 

movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum 

Portland cement concrete compressive strength used in this test.  Use adhesives that meet 

Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and 

maximum temperature application, setting time, shelf life, pot life, shear strength and 

compressive strength. 

 

Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, 

replace with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second 

sentence of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph 

replace “AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence 

of the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of 

Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides 

rapid adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of 

rapid setting adhesive, due to its low viscosity, is appropriate only for use with embedded 

traffic markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
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Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph 

with the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM 

A572 or ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be 

coated as required by the plans.  Galvanized sheet piles shall be coated in accordance with 

Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project Special 

Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy 

coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in 

concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne 

coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal 

sprayed coating.  The waterborne coating shall be applied at a spreading rate that results in a 

theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification 

that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum 

thermal sprayed alloy and suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the 

pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations 

whichever is more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach 

temporary pavement markers to the pavement surface when the pavement temperature is 

between 32°F and 50°F or per the manufacturer’s recommendations whichever is more 

stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph 

with the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 

ppm lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add 

the following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on 

beads, without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is 

detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-

ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
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Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
 

Page 10-204, Table 1092-3 MINIMUM COEFFICIENT OF RETROREFLECTION 

fOR NC GRADE A, replace with the following: 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 
(11-21-00) (Rev. 1-17-12) 848 SP10 R02 
 

Use high early strength concrete for all driveways shown in the plans and as directed by the 

Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-5 

of the 2012 Standard Specifications. 

 

Measurement and payment will be in accordance with Section 848 of the 2012 Standard 

Specifications. 

 

SHOULDER AND SLOPE BORROW: 
(3-19-13) 1019 SP10 R10 

 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil 

consisting of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH 

ranging from 5.5 to 7.0. 

 

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional 

limestone is provided in accordance with the application rates shown in Table 1019-1A.  Soil 

type is identified during the soil analysis.  Soils with a pH above 7.0 require acidic 

amendments to be added.  Submit proposed acidic amendments to the Engineer for review 

and approval.  Soils with a pH below 4.0 or that do not meet the PI requirements shall not be 

used. 

 

pH TEST 

RESULT 

Sandy Soils 

Additional Rate  

(lbs. / Acre) 

Silt Loam Soils  

Additional Rate 

(lbs. / Acre) 

Clay Loam Soils  

Additional Rate 

(lbs. / Acre) 

4.0 - 4.4 1,000  4,000 6,000 

4.5 - 4.9 500 3,000 5,000 

5.0 - 5.4 NA 2,000 4,000 
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Note: Limestone application rates shown in this table are in addition to the standard rate of 

4000 lbs. / acre required for seeding and mulching. 

 

No direct payment will be made for providing additional lime or acidic amendments for 

Ph adjustment. 

 

LUMP SUM PAYMENT FOR TRAFFIC  CONTROL: 
(02/06/2013)                     LS-TC 

 

The Contractor shall maintain traffic on North Oak Avenue, E. Lebanon Avenue, E. 

College and E. Haggard during the life of construction and shall provide, install and 

maintain all traffic control devices as shown in the Roadway Standard Drawings or as 

directed by the Engineer. 

 
The lump sum price bid for traffic control shall include but not be limited to providing  

Signs (portable, stationary, or barricade), which includes detour  signing, Truck 

Mounted  Attenuators (TMA),  Changeable Message Signs (CMS),  Flashing Arrow 

Boards  (FAB), Pilot Vehicle, Flaggers, Cones, Skinny Drums and Drums and all 

labor, tools, equipment and incidentals  necessary to  furnish, install,  maintain  and  

remove  traffic control  devices  when  no longer required. 

 

Basis of Payment 

 

Partial payments will be made on each payment estimate based on the following:  Fifty 

percent of the contract lump sum price bid will be paid on the first monthly estimate and 

the remaining 50% of the contract lump sum price bid will be paid on each subsequent 

estimate based on the percent of the project completed. 

 

Payment will be made under: 

 

Pay Item          Pay Unit 

Traffic Control         Lump Sum 

 

 

STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in 

this contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in 

the amount of allotments made to the Department of Transportation by the Director for the 

estimated payments for transportation project contract work to be performed in the 

appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on 

estimated revenues and shall be subject to the maximum contract authority contained in 

General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant 

to contract in any fiscal year other than the current fiscal year is subject to appropriations by 
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the General Assembly.  Transportation project contracts shall contain a schedule of estimated 

completion progress, and any acceleration of this progress shall be subject to the approval of 

the Department of Transportation provided funds are available.  The State reserves the right 

to terminate or suspend any transportation project contract, and any transportation project 

contract shall be so terminated or suspended if funds will not be available for payment of the 

work to be performed during that fiscal year pursuant to the contract.  In the event of 

termination of any contract, the contractor shall be given a written notice of termination at 

least 60 days before completion of scheduled work for which funds are available.  In the 

event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in 

accordance with Subarticle 108-13(E) of the 2012 Standard Specifications. 

 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor 

shall supply an independent laboratory report for each lot to be tested.  Results from seed so 

sampled shall be final.  Seed not meeting the specifications shall be rejected by the 

Department of Transportation and shall not be delivered to North Carolina Department of 

Transportation warehouses.  If seed has been delivered it shall be available for pickup and 

replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise 

specified herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed 

species on the seed analysis label.  Tolerances as applied by the Association of Official Seed 

Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and Wild 

Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and 

found germination percentages as reported by the North Carolina Department of Agriculture 

and Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established 

by the NCDOT, will be recognized for minimum pure live seed as listed on the following 

pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as 

follows: 
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Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky 

Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter 

whereas a maximum of 2% inert matter will be allowed on all other kinds of seed.  In 

addition, all seed shall not contain more than 2% other crop seed nor more than 1% total 

weed seed.  The germination rate as tested by the North Carolina Department of Agriculture 

shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled 

with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other 

crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage 

situation.  Those purchase orders of deficient seed lots will be credited with the percentage 

that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live 

seed will not be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed 

will not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
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Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live 

seed will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live 

seed will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will 

not be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass   Indiangrass 

 Big Bluestem    Orchardgrass 

 Little Bluestem   Switchgrass 

 Bristly Locust    Yellow Blossom Sweet Clover 

 Birdsfoot Trefoil 

 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
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Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source 

of P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace 

“competion” with “completion”. 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” 

with “Portland Cement Concrete, Class A”. 

 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 

 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 

tables with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with 

the following:  𝑾 = 𝑳𝑫√𝑷 ÷ 𝟏𝟒𝟖, 𝟎𝟎𝟎 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 

and replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 
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Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 

“1633.01” with “1631.01”. 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any 

part of the Contractor's operations is located within a quarantined area, thoroughly clean all 

equipment prior to moving out of the quarantined area.  Comply with federal/state 

regulations by obtaining a certificate or limited permit for any regulated article moving from 

the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 

States Department of Agriculture.  Have the certificate or limited permit accompany the 

article when it arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this 

project originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles.  This includes movement of articles listed above that may be 

associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 
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MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract 

shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes 

in the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep 

fully informed of all Federal and State Laws affecting his contract. 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the 

Alternate Program.  Standard OJT requirements typically associated with individual projects 

will no longer be applied at the project level.  Instead, these requirements will be applicable 

on an annual basis for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 

140, this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to 

training employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status 

is a primary objective of this special training provision. Accordingly, the Contractor shall 
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make every effort to enroll minority and women as trainees to the extent that such persons 

are available within a reasonable area of recruitment.  This training commitment is not 

intended, and shall not be used, to discriminate against any applicant for training, whether a 

member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated 

upcoming year’s activity with the Department.  At the beginning of each year, all contractors 

eligible will be contacted by the Department to determine the number of trainees that will be 

assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 

agreement with the Department to provide a self-imposed on-the-job training program for the 

calendar year.  This agreement will include a specific number of annual training goals agreed 

to by both parties.  The number of training assignments may range from 1 to 15 per 

contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual 

goal for the year.\ 

 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established 

are not all-inclusive.  Where the training is oriented toward construction applications, 

training will be allowed in lower-level management positions such as office engineers and 

estimators.  Contractors shall submit new classifications for specific job functions that their 

employees are performing.  The Department will review and recommend for acceptance to 

FHWA the new classifications proposed by contractors, if applicable.  New classifications 

shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman 

level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the 

Contractor retains primary responsibility for meeting the training and this provision is made 
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applicable to the subcontract.  However, only the Contractor will receive credit towards the 

annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the 

work classifications on the basis of the contractor’s needs and the availability of journeymen 

in the various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have 

successfully completed a training course leading to journeyman level status or in which they 

have been employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee 

with a certification Certificate showing the type and length of training satisfactorily 

completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate 

interview conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of 

the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as 

follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who 

is currently enrolled or becomes enrolled in an approved program and who receives training 

for at least 50 percent of the specific program requirement.  Trainees will be allowed to be 

transferred between projects if required by the Contractor’s scheduled workload to meet 

training goals. 
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If a contractor fails to attain their training assignments for the calendar year, they may be 

taken off the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these 

contract documents. 

 

STABILIZATION REQUIREMENTS: 
(11-4-11) S-1 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the 

NCG-010000 general construction permit effective August 3, 2011 issued by the North 

Carolina Department of Environment and Natural Resources Division of Water Quality.  

Temporary or permanent ground cover stabilization shall occur within 7 calendar days from 

the last land-disturbing activity, with the following exceptions in which temporary or 

permanent ground cover shall be provided in 14 calendar days from the last land-disturbing 

activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days 

with no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are 

defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and 

permanent ground cover stabilization shall be achieved in accordance with the provisions in 

this contract and as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 

shall be as stated below.  During periods of overlapping dates, the kind of seed to be used 

shall be determined.  All rates are in pounds per acre. 

 

All Roadway Areas 
 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 
 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 
 

2
nd

 Millennium Duster Magellan Rendition 

Avenger Endeavor Masterpiece Scorpion 

Barlexas Escalade Matador Shelby 

Barlexas II Falcon II, III, IV & V Matador GT Signia 

Barrera Fidelity Millennium Silverstar 

Barrington Finesse II Montauk Southern Choice II 

Biltmore Firebird Mustang 3 Stetson 

Bingo Focus Olympic Gold Tarheel 

Bravo Grande II Padre Titan Ltd 

Cayenne Greenkeeper Paraiso Titanium 

Chapel Hill Greystone Picasso Tomahawk 

Chesapeake Inferno Piedmont Tacer 

Constitution Justice Pure Gold Trooper 

Chipper Jaguar 3 Prospect Turbo 

Coronado Kalahari Quest Ultimate 

Coyote Kentucky 31 Rebel Exeda Watchdog 

Davinci Kitty Hawk Rebel Sentry Wolfpack 

Dynasty Kitty Hawk 2000 Regiment II  

Dominion Lexington Rembrandt  

 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per 

acre and add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided 

the 1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount 

of plant food as a 10-20-20 analysis and as directed. 

 

WATTLE: 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 

 

Description 

 

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  

Wattles are used on slopes or channels to intercept runoff and act as a velocity break.  

Wattles are to be placed at locations shown on the plans or as directed.  Installation shall 

follow the detail provided in the plans and as directed.  Work includes furnishing materials, 

installation of wattles, matting installation, and removing wattles. 

 

Materials 

 

Wattle shall meet the following specifications: 
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100% Curled Wood(Excelsior) Fibers 

Minimum Diameter 12 in. 

Minimum Density 2.5 lb/ft
3
 +/- 10% 

Net Material Synthetic 

Net Openings 1 in. x 1 in. 

Net Configuration Totally Encased 

Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 

Stakes shall be used as anchors. 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2" x 2" nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications, 

or shall meet specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at 

the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle 

according to the detail provided in the plans.  Stakes shall be driven into the ground a 

minimum of 10" with no more than 2" projecting from the top of the wattle.  Drive stakes at 

an angle according to the detail provided in the plans. 

 

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 

slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6". 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the 2012 Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

The Contractor shall maintain the wattles until the project is accepted or until the wattles are 

removed, and shall remove and dispose of silt accumulations at the wattles when so directed 

in accordance with the requirements of Section 1630 of the 2012 Standard Specifications. 

 

Measurement and Payment 

 

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the Wattle. 
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Matting will be measured and paid for in accordance with Article 1631-4 of the 2012 

Standard Specifications, or in accordance with specifications provided elsewhere in this 

contract. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Wattle Linear Foot 

 

FERTILIZER TOPDRESSING: 
 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 

500 pounds per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio 

is maintained and the rate of application adjusted to provide the same amount of plant food as 

16-8-8 analysis and as directed. 

 

MINIMIZE REMOVAL OF VEGETATION: 
 

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas 

within the project limits as directed. 

 

STOCKPILE AREAS: 
 

The Contractor shall install and maintain erosion control devices sufficient to contain 

sediment around any erodible material stockpile areas as directed. 

 

SILT BASIN, TYPE B 
Division 7 (4-24-2015) 
 

The Contractor shall install baffles in all “Type B Silt Basins”. For basins that are 20 feet or 

less in length, the Contractor shall install two (2) baffles. For basins that are greater than 20 

feet in length, the Contractor shall install three (3) baffles. 

 

Baffles shall be Coir Fiber and shall be in accordance with Section 1640 of the 2012 

Standard Specifications. 

 

No separate payment will be made for providing or installing baffles as all labor and 

materials will be considered incidental to the construction of “Silt Basin, Type B”. 

 

SILT FENCE WATTLE BREAK 
Division 7 (4-24-2015) 

 

The Contractor shall install “Silt Fence Wattle Breaks” at every point along the silt fence that 

water leaves the project.  

 

Wattles used for this work shall be in accordance with the provision entitled “Wattles” found 

elsewhere in this document. Silt Fence Wattle Breaks shall be installed in accordance with 

the detail entitled “Silt Fence Wattle Break Detail” found elsewhere in this document. 

 

Payment will be made per linear foot of wattle installed. No additional compensation will be 

made for this work as it is considered incidental to price and payment for “Wattles” 
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STANDARD SPECIFICATIONS.

INSTALL TEMPORARY SILT FENCE IN ACCORDANCE WITH SECTION 1605 OF THE

WATTLE INSTALLATION CAN BE ON OUTSIDE OF THE SILT FENCE AS DIRECTED.

WATTLE AND AT EACH END TO SECURE IT TO THE SOIL.

BOTH SIDES OFINSTALL STAPLES APPROXIMATELY EVERY 1 LINEAR FOOT ON 

U SHAPE NOT LESS THAN 12" IN LENGTH.

PROVIDE STAPLES MADE OF 0.125 IN. DIAMETER STEEL WIRE FORMED INTO A

ANGLE TO WEDGE WATTLE TO GROUND.

INSTALL A MINIMUM OF 2 UPSLOPE STAKES AND 4 DOWNSLOPE STAKES AT AN

USE 2 FT. WOODEN STAKES WITH A 2 IN. BY 2 IN. NOMINAL CROSS SECTION.

DO NOT PLACE WATTLE ON TOE OF SLOPE.

EXCAVATE A 1 TO 2 INCH TRENCH FOR WATTLE TO BE PLACED.

USE MINIMUM 12 IN. DIAMETER EXCELSIOR WATTLE AND LENGTH OF 10 FT.

NOTES:

1’

4 FT.



 

PROJECT SPECIAL PROVISIONS 

 

TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev. 8-21-12) (3-10-15) 610 SP6 R79AR/AWCK 
 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the 

typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 

 

Trenching shall be done with a milling machine.  The trench shall be the width noted on the Typical 

Sections +/- 0.1’.  If the trench excavation exceeds the 0.1’ tolerance, the Contractor will be required to 

backfill the trench with approved material (earth or asphalt) at no cost to the Town or Department and 

retrench to the proper width when directed by the Engineer. 

 

Contractor shall mill portion of existing pavement from approximate station 2+60 (end of existing curb) 

to approximate station 3+60 to provide a minimum 2-ft wide trench between remaining pavement and 

proposed curb and gutter to allow a 2-ft minimum width of intermediate course and first course of surface 

course. In addition, Contractor shall mill an additional 1.5” depth to provide a 1-ft overlap onto existing 

pavement when the final surface course in installed, See Milling Project Special Provision for additional 

information. 

 

Perform the trenching for the base course on the same day that the base course is to be placed.  If the base 

course cannot be placed on the same day the trench section is excavated, backfill the trench with earth 

material and compact it to the satisfaction of the Engineer.  Once the trench is open, perform backfilling 

and re-opening of the trench at no cost to the Department. 

 

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted 

by the Engineer.  In widening, operate equipment and conduct operations in the same direction as the 

flow of traffic. 

 

Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  Shape and 

compact the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt 

concrete base course in the widened areas in accordance with the provisions of Article 610-9 of the 

2012 Standard Specifications. 

 

Stockpile the excavated earthen material from trenching operation in an erosion control protected area or 

as directed by the Engineer.  Excavated asphalt materials shall be disposed of off-site in an environmental 

friendly manner. Remove all excavated material from all drives to provide ingress and egress to abutting 

properties and from in front of mailboxes and paper boxes.  Saw a neat edge and remove all asphalt 

and/or concrete driveways, and existing asphalt widening, as directed by the Engineer, to the width of the 

widening and dispose of any excavated concrete or asphalt materials.  Properly reconnect driveways. 

 

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Properly 

dispose of any excess material remaining after this operation. 

 

No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on 

shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in 

the lump sum bid for Grading. 

Payment for asphalt concrete base course and surface course will be paid for at the contract unit prices in 

accordance with Section 610 of the 2012 Standard Specifications, except as noted in this Provision. 

4/21/2015

https://trust.docusign.com


MILLING: 
(3-9-15)  AWCK 

 

Milling work for this project shall be performed in accordance with Section 607 of the North Carolina 

Standard Specifications for Roads and Structures and consists of milling existing pavement for a depth of 

0-2” and 0-7” as defined in this Project Special Provision. Contractor shall mill a narrow strip beginning 

at the end of existing curb, approximate station 2+60, and continue in a northern direction adjacent to the 

proposed curb and gutter and around the radius of the SW quadrant of the intersection with East College 

Avenue to approximate station 4+15, 59-ft left, as shown on plans. Similarly a second narrow strip is to 

be milled from approximate station 4+34, 51-ft left (terminus of proposed asphalt widening) around the 

NW radius of East College Avenue continuing in northern direction to East Haggard Avenue and around 

the SW radius of East Haggard Avenue to approximate station 9+40, 40-ft left. 

 

The contractor will be required to mill a minimum of 1-ft wide strip from edge of existing pavement over 

to the existing white edge of pavement line (width varies up to 3-ft off edge of pavement). The depth of 

the proposed asphalt milling is approximately 1.5” and the purpose of the milling is to provide a 

minimum 1-ft wide overlap of the final surface course at the existing edge of pavement joint and to 

provide a smooth and uniform transition of final surface course from existing pavement to the proposed 

edge of gutter. In addition, from station 6+90 to 8+80, the contractor shall mill the superelevated 

pavement to provide a ridge line 0.1-ft above edge of proposed gutter (see note on plans). 

 

The Contractor shall mill an area of existing pavement between 6+98 left to 7+33 left as directed by the 

Engineer and in accordance with the driveway grades shown on Sheet 2 of the plans to provide a uniform 

slope from back of curb to proposed Driveway Drop Inlet and from said drop inlet to end of existing curb 

and gutter for driveway to Elon University and as shown on the Plans. The depth of the milling shall be 

from 0 to 7”. Depending on the condition of the remaining subgrade or sub-base material, the Engineer 

may direct and require additional milling and or subgrade stabilization to provide a suitable base for 

driveway access. 

 

Payment for Milling will be made at the contract unit price for milling per the defined depths established 

in the Bid Form or Proposal. Measurements will be in accordance with Section 607-5. 

 

UTILITY ADJUSTMENTS BY TOWN: 
(3-9-15)  AWCK 

 

Contractor is advised that the Town of Elon maintains the existing sanitary sewer collection system and 

the water distribution system within the existing project limits. Contractor shall coordinate adjustments 

and relocation of existing water meter, fire hydrants, water valves and manholes within the project limits. 

The Town’s Water and Sewer Maintenance Department will be responsible for making the adjustments to 

existing Town infrastructure. A summary all existing known utilities are summarized as follows: 

A. Approximate Station 1+10: Adjust existing water meter to proposed finish grade. 

B. Approximate Station 4+52: Existing Fire Hydrant to be relocated beyond proposed sidewalk. 

Contractor shall provide stakeout information or provide distance from edge of pavement to face 

of hydrant. Town may elect to install a gate valve on existing hydrant leg and if so, the gate valve 

will be required to be adjusted to proposed finish grade. Existing valves (2) in pavement should 

not be required to be adjusted as they are outside paving limits. 

C. Approximate Station 6+51: Existing water meter to be adjusted to proposed finish grade. 

D. Approximate Station 8+14: Adjust sanitary sewer manhole to proposed finish pavement grade. 

E. Approximate Station 9+33: Existing sanitary sewer manhole in close proximity to milling/paving 

limits. Coordinate with Town if manhole needs to be adjusted. 



F. Approximate Station 9+62:  Existing gate valves (2) in pavement east of proposed crosswalk. No 

adjustments anticipated to existing gate valves. 

G. Approximate Station 9+75:  Existing fire hydrant behind curb and gutter and east of proposed 

curb ramp is in close proximity to proposed curb ramp. No adjustments anticipated to existing fire 

hydrant. 

H. Approximate Station 9+77: Existing sanitary sewer manhole behind curb and gutter and west of 

existing driveway. No adjustments anticipated to existing sanitary sewer manhole. 

 

No additional payment will be made for work associated with Utility Adjustments By Town as the work 

is considered incidental to the project. 

 

EXISTING UTILITIES BY OTHERS: 
(3-9-15)  AWCK 

 

All utilities shown on the Construction Drawings are based on the best available information at time 

Construction Drawings were prepared. 

The following is a list of existing utility companies within the Project Limits and have the potential for 

conflict with the proposed improvements: 

A. Duke Energy: 

1) Approximate Station 1+99: Existing power pole left with overhead utility lines. Pole is 

located between fill slope and proposed silt fence. 

2) Approximate Station 2+72: Existing power pole left with overhead utility lines. Pole is 

located at cut/fill line and between proposed silt fence. 

3) Approximate Station 4+03: Existing power pole left with overhead utility lines. Pole is 

located behind proposed curb and gutter and east of proposed curb ramp.  

4) Approximate Station 5+33: Existing power pole, left with overhead utility lines. Pole is 

located behind proposed curb and gutter and Contractor shall transition width of sidewalk 

to provide a minimum sidewalk width of 4-ft at pole or as directed by the Engineer. 

Grading work anticipated around pole.  

5) Approximate Station 6+58 to 6+60: Two existing power poles shown on plans with 1 

pole having overhead utility lines and the other not (pole with no lines to be removed by 

Duke Energy). Pole with overhead utility lines (6+60) is proposed to be relocated behind 

sidewalk similar to pole at approximate station 5+33. Transition sidewalk width as 

directed by Engineer, if required. Grading work anticipated at pole location. 

6) Approximate Station 7+88: Existing power pole left with overhead utility lines. Grading 

work anticipated around pole. 

7) Approximate Station 8+57: Existing power pole left with overhead utility lines. Pole 

located beyond proposed fill slope but within temporary construction easement. 

8) Approximate Station 9+28: Existing power pole left with overhead utility lines. Pole is 

located west of proposed curb ramp. 

9) No modifications anticipated to power pole locations and or overhead utility lines with 

the exception to a new pole to be installed by Duke Energy at approximate station 6+60. 

  



B. Piedmont Natural Gas: 

1) Approximate Station 4+08: Existing gas line crosses centerline of N. Oak Avenue and 

extends in an eastern and western direction. The gas line has been located to be 

approximately 5-7 feet south of the existing edge of pavement. The line to the west 

appears to connect to the existing gas line on the west side of N. Oak Avenue, 

approximately 16-left of centerline of project. No apparent utility conflicts are anticipated 

with gas line on east side of project. 

2) Approximate Station 3+99: Existing gas line appears to tee into existing gas line on N. 

Oak Avenue. Existing gas valve is approximately 20-ft left of centerline. Gas line appears 

to be installed around power pole in a WNW direction until the gas line parallels the 

southern edge of pavement of East College Avenue. Depending on the actual horizontal 

and vertical location of the gas line, the potential exists for a conflict with proposed drop 

inlet No. 7 and the 15” RCP from Drop Inlet No. 7 to CB No.8. 

3) An existing gas line has been located on the western shoulder of N. Oak Avenue from the 

southern side of East College Avenue to beyond the north curb on East Haggard Avenue. 

Depending on the horizontal and vertical alignment of the gas line, the potential exists for 

conflict at CB No.8 and from CB No. 5 to CB No. 2. A potential conflict at the pipe 

installation between CB No. 1 and JMH No. 9; however, it is anticipated that the depth of 

the gas line will be below the invert of the proposed pipe. No other conflicts north of CB 

No. 1 are anticipated with gas line. 

C. Time Warner Cable: 

1) Approximate Station 1+97: Existing underground box is located left and existing cables 

connect to nearby power pole at approximate station 1+99. Box will require adjusting to 

proposed finish grade. 

D. AT & T:  

1) An existing communication line has been located on the western side of the existing 

pavement of North Oak Avenue. Communication cable was installed in early 2014 and 

installed using a directional bore. The cable was proposed to be installed to provide a 

depth of at least 5-ft beneath the existing sanitary sewer lines at East College Avenue and 

5-ft below the edge of pavement elsewhere. No conflicts are anticipated with the 

communication line. 

 

Contractor shall have all existing utilities located prior to construction and field locate all 

potential conflicts identified above and others as determined by field examination. Any potential 

conflict shall be brought to the attention of the Engineer prior to beginning construction. 

Engineer will work with existing utility company to resolve any conflicts with proposed 

construction and provide direction to the Contractor prior to Contractor beginning work. 

 

In the event that existing utilities are required to be relocated, and the Contractor is delayed in 

beginning work, then the Contractor will be entitled to an extension of time as approved by the 

Engineer and in accordance with Section 108-10 of the North Carolina Standard Specifications for 

Roads and Structures. 

 

No direct payment will be made for Existing Utilities By Others work as the cost is considered 

incidental to the project. 
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 

its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  

  

  
Address as Prequalified 

 

Attest   By   
Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

Select appropriate title   Select appropriate title 

      

      

      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 

 

AFFIDAVIT MUST BE NOTARIZED 
  

 Subscribed and sworn to before me this the 

  

_____ day of _____________________ 20__. 

  

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 



DG00248     F-2 Alamance County 

EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 

its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

  

_____ day of _____________________ 20__. 

  

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 

its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  

  
Address as Prequalified 

  

  
  

 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 

      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 



DG00248     F-4 Alamance County 

EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 

or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint 
of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 

within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding 

for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 

any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 

promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  

On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in 
the appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On 

Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

        

  Signature of Witness or Attest By Signature of Contractor 
        

  Print or type Signer's name   Print or type Signer's name 
        

  If Corporation, affix Corporate Seal and   

        
        

  Signature of Witness or Attest By Signature of Contractor 
        

  Print or type Signer's name   Print or type Signer's name 
        
  

If  Corporation, affix Corporate Seal and   
        

        
        

  Signature of Witness or Attest By Signature of Contractor 

        

  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



DG00248     F-5 Alamance County 

EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 

its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     

    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 

its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  

  
Address as Prequalified 

  

    

  Signature of Contractor, Individually 

    

    
  Print or type Signer's Name 

    

    
Signature of Witness   

    

    
Print or type Signer’s name   

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 
 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 



DG00248     F-7 Alamance County 

DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 

debarment certification or explanation filed with the Department, or has become 

erroneous because of changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, 

and voluntarily excluded, as used in this provision, have the meanings set out in the 

Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 

copy of the Federal Rules requiring this certification and detailing the definitions and 

coverages may be obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter 

into any lower tier covered transaction with a person who is debarred, suspended, 

declared ineligible, or voluntarily excluded from participation in NCDOT contracts, 

unless authorized by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this 

form he will include the Federal-Aid Provision titled Required Contract Provisions 

Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the 

Department, without subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded 

from the covered transaction, unless he knows that the certification is erroneous.  The 

bidder may decide the method and frequency by which he will determine the eligibility of 

his subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this 

provision.  The knowledge and information of a participant is not required to exceed that 

which is normally possessed by a prudent person in the ordinary course of business 

dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if 

the bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available by the Federal Government. 



DG00248     F-8 Alamance County 

DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 

connection with obtaining, attempting to obtain, or performing a public (Federal, State or 

local) transaction or contract under a public transaction; violation of Federal or State 

antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 

enumerated in paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an 

explanation with this submittal.  An explanation will not necessarily result in denial of 

participation in a contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the 

prequalified bidder's bid being considered non-responsive. 

 

 

 

 

 

 

 

 

 

  

 
Check here if an explanation is attached to this certification. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address 
Circle 
One 

Item 

No. 
Item Description 

* Agreed 

upon Unit 

Price 

** Dollar Volume of 

Item 

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 

MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the 

contract. 

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 

Sheet ________ of  ________  

Firm Name and Address 
Circle 
One 

Item 

No. 
Item Description 

* Agreed 

upon Unit 

Price 

** Dollar Volume of 

Item 

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

Name 

 
 

MBE 
    

Address 

 

 

WBE     

* The Dollar Volume shown in this column shall be the 

Actual Price Agreed Upon by the Prime Contractor and the 

MBE/WBE subcontractor, and these prices will be used to 

determine the percentage of the MBE/WBE participation in 

the contract. 

 

** Dollar Volume of MBE/WBE Subcontractor Percentage 

of Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 

 

MBE Percentage of Total Contract Bid Price  ___________% 

 

** Dollar Volume of WBE Subcontractor     $ ____________ 

 

WBE Percentage of Total Contract Bid Price  ___________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 

  



DG00248     F-11 Alamance County 

 

ADDENDA 
 

 

 
ADDENDUM #1 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #1. 

 

 

 

 

 

ADDENDUM #2 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #2. 

 

 

 

 

 

ADDENDUM #3 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #3. 
 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 3 ITEMIZED PROPOSAL FOR CONTRACT NO. DG00248Apr 28, 2015 7:27 am

County : Alamance

ROADWAY ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0002

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

525270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0003

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

408310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0004

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0005

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100340 0995000000-E PIPE REMOVAL0006

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125505 1099500000-E SHALLOW UNDERCUT0007

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0008

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125545 1220000000-E INCIDENTAL STONE BASE0009

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
0-2" DEPTH

0010

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
0-7" DEPTH

0011

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0012

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40610 1498000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

0013

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0014

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9620 1575000000-E ASPHALT BINDER FOR PLANT MIX0015

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10840 2286000000-N MASONRY DRAINAGE STRUCTURES0016

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0017



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 3 ITEMIZED PROPOSAL FOR CONTRACT NO. DG00248Apr 28, 2015 7:27 am

County : Alamance

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
E, F & G

0018

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2396000000-N FRAME WITH COVER, STD 840.540019

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24SP  2484000000-E GENERIC DRAINAGE ITEM
FRAME WITH GRATES, DRIVEWAY DR
OP INLET
STD. 840.30

0020

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

600846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0021

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

441848 2591000000-E 4" CONCRETE SIDEWALK0022

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5848 2605000000-N CONCRETE CURB RAMP0023

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80848 2612000000-E 6" CONCRETE DRIVEWAY0024

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5876 3628000000-E RIP RAP, CLASS I0025

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10876 3656000000-E GEOTEXTILE FOR DRAINAGE0026

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.11054399000000-N TEMPORARY TRAFFIC CONTROL0027

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,80012054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0028

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7212054697000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

0029

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15012054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0030

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

112054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0031

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4512054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0032

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30016056000000000-E TEMPORARY SILT FENCE0033

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0034

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

516106012000000-E SEDIMENT CONTROL STONE0035



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 3 ITEMIZED PROPOSAL FOR CONTRACT NO. DG00248Apr 28, 2015 7:27 am

County : Alamance

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016306030000000-E SILT EXCAVATION0036

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10816326042000000-E 1/4" HARDWARE CLOTH0037

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120SP  6071010000-E WATTLE0038

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.316606084000000-E SEEDING & MULCHING0039

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6016616090000000-E SEED FOR REPAIR SEEDING0040

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.316616093000000-E FERTILIZER FOR REPAIR SEEDING0041

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0042

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.1516656108000000-E FERTILIZER TOPDRESSING0043

Total Amount Of Bid For Entire Project :0727/Apr28/Q6155.75/D138332310000/E43
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EXECUTION OF CONTRACT 
 

 

 

Contract No:  DG00248 

 

 

County:  Alamance County 

 

 

 

ACCEPTED BY THE DEPARTMENT 

 

 

 

 

__________________________________________________ 

Proposals Engineer 

 

 

__________________________________________________ 

Date 

 

 

 

EXECUTION OF CONTRACT AND BONDS 

APPROVED AS TO FORM: 

 

 

 

_____________________________________________ 

Division Engineer 

 

 

__________________________________________________ 

Date 

 

 

 

 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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